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ADVERTISEMENT FOR ENGINEERING AND RELATED SERVICES 

DECEMBER 1, 2021 

 

CONTRACT NO. 4400023101 

IDIQ CONTRACT FOR LOUISIANA WATERSHED INITATIVE/ 

STATE PROJECTS PROGRAM (LWI-SSP) – GROUP 1 

BEAUREGARD, VERNON AND ST. LANDRY PARISHES 

 

Under the authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana Department 

of Transportation and Development (DOTD) hereby issues this advertisement for consulting firms 

to provide engineering and related services.  Consultants who are a Louisiana or foreign LLC 

or corporation should be appropriately registered with the Louisiana Secretary of State, as 

contemplated by Title 12 of the Louisiana Revised Statutes, and with the Louisiana 

Professional Engineering and Land Surveying (LAPELS) Board under its rules for firms.  If 

a consultant is not in good standing in accordance with those provisions, it may be subject to 

consequences contemplated in Title 12 and/or the LAPELS rules.  All requirements of 

LAPELS must be met at the time the proposal is submitted.  Prime consultants must be 

registered with the Louisiana Secretary of State and the Federal Government, using 

SAM.gov, prior to contract execution.   

 

One (1) proposal will be selected for each contract solicited per this advertisement.  Only one (1) 

DOTD Form 24-102 proposal is required for this advertisement, and it represents the prime 

consultant’s qualifications and those of any and all sub-consultants proposed to be used for the 

referenced contract(s).  All identifying contract number(s) should be listed in Section 2 of the 

DOTD Form 24-102. 

 

Any questions concerning this advertisement must be sent in writing to 

DOTDConsultantAds80@la.gov no less than 48 hours (excluding weekends and holidays) prior 

to the proposal deadline. 

 

SCOPE OF SERVICES 

 

The general tasks that the consultant may be required to perform are described more specifically 

in Attachment A, which is incorporated herein by reference.  The selected consultant will perform 

the specific services covered in an Indefinite Delivery/Indefinite Quantity (IDIQ) contract as 

detailed in individual Task Orders (TOs), which will specify TO-specific scope of services, 

contract time, and compensation.   

 

The consultant shall perform the work in accordance with the requirements of this advertisement, 

the resulting contract, and any TOs issued thereunder.  Deliverables shall be in such format as 

required in Attachment A, unless otherwise specified in an individual TO.  The work performed 

by the consultant shall be performed in a manner consistent with that degree of care and skill 

ordinarily exercised by members of the same profession currently practicing under similar 

circumstances. 

 

  

mailto:DOTDConsultantAds80@la.gov
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MINIMUM PERSONNEL REQUIREMENTS (MPRs) 
 

The requirements set forth in Attachment B must be met at the time the proposal is submitted.   

 

EVALUATION CRITERIA 
 

The criteria to be used by DOTD in evaluating responses for the selection of a consultant to 

perform these services are listed below: 

 

1.  firm experience on similar projects, weighting factor of three (3); 

2.  staff experience on similar projects, weighting factor of four (4); 

3.  firm size as related to the project magnitude, weighting factor of three (3); 

4.  past performance on similar DOTD projects, weighting factor of six (6)*; 

5.  current work load with DOTD, weighting factor of five (5);  

6.  approach and methodology, weighting factor of nine (9). 

 

*The consultant is to identify in the table below those evaluation disciplines consistent with the 

approach and methodology proposed in Section 18 of the DOTD Form 24-102. 

 

THE FOLLOWING TABLE MUST BE COMPLETED AND INCLUDED IN SECTION 

12 OF THE DOTD FORM 24-102 PROPOSAL. 

 

Sub-consultants are allowed to be used for this proposal.  Fill in the table by identifying only 

those evaluation disciplines consistent with the approach and methodology proposed in Section 

18 of the DOTD Form 24-102*, the name of each firm that is part of the proposal, and the 

percentage of work in each past performance evaluation discipline to be performed by that firm.  

The percentage estimated for each evaluation discipline is for evaluation purposes only and will 

not control the actual performance or payment of the work. The percentages for the prime and 

sub-consultants must total 100% for each past performance evaluation discipline, as well as the 

overall total percent of the contract.                                 (Add rows and columns as needed) 

Evaluation 

Discipline(s) 

% of 

Overall 

Contract 

Prime Firm B Firm C Firm D Firm E Each 

Discipline 

must total 

to 100%   
     100% 

       100% 

       100% 

Identify the percentage of work for the overall contract to be performed by the prime 

consultant and each sub-consultant. 

Percent of Contract 100%      ------ 

*The past performance evaluation disciplines are: Road, Bridge, Traffic, CE&I/OV, Geotech, 

Survey, Environmental, Data Collection, Planning, Right-of-Way, CPM, ITS, Appraiser and 

Other.  The crosswalk from the old categories to the new categories can be found at the link below: 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/General%20Information

/CPPR%20Crosswalk%20to%20New%20Evaluation%20Disciplines.pdf. 

 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/General%20Information/CPPR%20Crosswalk%20to%20New%20Evaluation%20Disciplines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/General%20Information/CPPR%20Crosswalk%20to%20New%20Evaluation%20Disciplines.pdf
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If sub-consultants are allowed, the prime consultant must perform greater than 50% of the work 

for the overall contract.  

 

Proposals will be evaluated as set forth in the “Evaluation Criteria” section of this advertisement.  

The evaluation will be by means of a point-based rating system. Each of the above criteria will 

receive a rating on a scale of one (1) through five (5).  The rating will then be multiplied by the 

corresponding weighting factor.  The rating in each category will then be added to arrive at the 

proposal’s final rating. 

 

DOTD’s Project Evaluation Team (PET) will be responsible for performing the above described 

evaluation, and will present a shortlist of the three (3) (if three are qualified), highest rated 

consultants to the Secretary of DOTD.  The Secretary will make the final selection.  

 

COMPLIANCE WITH SUPPLEMENTAL ETHICS REQUIREMENTS 

 

DOTD has established supplemental ethics requirements applicable to consultants and PET 

members.  These requirements are found in the “Supplemental Ethics Requirements” article of the 

sample contract linked to this advertisement, which are incorporated herein by reference.  Any 

firm that is found to have violated these requirements may not be considered for this selection. 

 

By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to comply with DOTD’s Supplemental Ethics Requirements. 

 

RULES OF CONTACT UPON ADVERTISEMENT 

 

DOTD is the single source of information regarding the contract selection.  Any official 

correspondence will be in writing, and any official information regarding the contract will be 

disseminated by DOTD’s designated representative via the DOTD website.  The following rules 

of contact will apply during the contract selection process, commencing on the advertisement 

posting date and ceasing at the time of final contract selection.  Contact includes face-to-face 

communication, the use of a telephone, facsimile, electronic mail (email), or formal or informal 

written communications with DOTD.  Any contact determined to be improper, at the sole 

discretion of DOTD, may result in the rejection of the proposal (i.e., DOTD Form 24-102). 

 

Consultants and consultant organizations shall correspond with DOTD regarding this 

advertisement only through the email address designated herein; DOTDConsultantAds80@la.gov 

and during DOTD sponsored one-on-one meetings. 

 

No consultant, or any other party on behalf of a consultant, shall contact any DOTD employee, 

other than as specified herein.  This prohibition includes, but is not limited to, the contacting of: 

department, office, or section heads, project managers, members of the evaluation teams, and any 

official who may participate in the decision to award the contract resulting from this advertisement. 

 

DOTD will not be responsible for any information or exchange that occurs outside the official 

process specified above. 

 

mailto:DOTDConsultantAds80@la.gov
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By submission of a proposal to perform services pursuant to this advertisement, the 

consultant agrees to the communication protocol herein. 

 

CONTRACT TIME 

 

This IDIQ contract shall be in effect for five (5) years.  All TOs must be completed by the 

termination date of the IDIQ contract.  No TO will be initiated unless sufficient contract time 

remains to complete the TO. 

 

COMPENSATION 
 

The maximum compensation payable to the consultant under each IDIQ contract shall not exceed 

$2,200,000.  Compensation to the consultant for services rendered in connection with each TO 

may be made on the basis of lump sum, actual cost plus a fixed fee, cost per unit of work, or 

specific rates of compensation, as specified in each TO, subject to the limitation set forth in the 

IDIQ contract. 

 

Compensation may be either negotiated or non-negotiated as determined by DOTD for each 

individual TO.  When the compensation is negotiated, it will be determined by DOTD based on 

work hours negotiated between DOTD and the consultant.  After notification of selection, a kick-

off meeting will be held with the selected consultant and appropriate DOTD personnel. The 

selected consultant will be required to submit a work hour proposal.  All negotiations must be 

completed within the timeframe set forth in the Consultant Contract Services Manual, unless an 

abbreviated timeframe is specified in writing by the PM. 

 

DIRECT EXPENSES 
 

To the extent that the consultant is allowed to claim reimbursement for direct expenses, all direct 

expense items that are not paid for in the firm’s indirect cost rate and are needed and will be 

consumed during the life of the contract must be identified by the consultant during contract 

development.  Standard equipment or resources to be used in the provision of services rendered 

for this contract will not be considered for payment under direct expenses.    

 

The consultant should own most of the equipment required to provide the work and services. The 

cost of this equipment should be included in the consultant's indirect cost rate. Equipment may be 

considered “specialized” if it cannot be considered standard equipment for that particular 

consultant’s normal operating business needs. If a consultant believes special equipment is needed 

for the contract, the consultant must inquire through the Question and Answer process, as provided 

herein, whether the identified item will be considered specialized equipment for the individual 

contract. 

 

To the extent that direct expenses are authorized to be compensated pursuant to a particular TO, 

all travel related expenses will be compensated under direct expenses, and will be in accordance 

with the most current Louisiana Office of State Travel regulations as promulgated in the Louisiana 

Administrative Code under the caption “PPM No. 49”, with the exception that compensation for 
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vehicle usage will be based on actual miles traveled directly and exclusively related to project 

needs.  Vehicle rental rates will require prior approval from the PM.  

 

QUALITY ASSURANCE/QUALITY CONTROL 

 

DOTD requires the selected consultant and all sub-consultants to develop a Quality 

Assurance/Quality Control (QA/QC) program in order to provide a mechanism by which all 

deliverables will be subject to a systematic and consistent review.  The selected consultant shall 

address in its plan the review of all sub-consultant work and deliverables.  The selected consultant 

must submit their QA/QC plan to the DOTD PM within 10 business days of the award notification 

to the consultant.  Consultants must ensure quality and adhere to established DOTD policies, 

procedures, standards and guidelines in the preparation and review of all deliverables.  DOTD may 

provide limited input and technical assistance to the consultant. Any deliverables to be transmitted 

by the consultant shall be transmitted with a DOTD Quality Assurance/Quality Control Checklist, 

and a certification that the deliverables meet DOTD’s quality standards. 

 

If Attachment A includes specific QA/QC requirements that contradict those set forth above, the 

requirements in Attachment A control. 

 

TRAFFIC ENGINEERING PROCESS AND REPORT TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to high quality traffic engineering reports, a traffic 

engineering training course must be taken by traffic engineering PEs and EIs in order to be eligible 

to work on DOTD projects.  When traffic is included as a discipline on which past performance is 

evaluated, for consultants performing traffic engineering services (i.e., traffic analysis throughout 

all DOTD project stages and/or QC of traffic analysis), appropriate personnel must successfully 

complete the three (3) modules of the Traffic Engineering Process and Report Course offered by 

Louisiana Transportation Research Center (LTRC).  This Course must be completed no later than 

the time the proposal is submitted.  Copies of training certificates are to be included in Section 

20 of the proposal.  It will be the prime consultant’s responsibility to ensure their staff and sub-

consultants complete the training.  Copies of training records may be obtained from the LTRC 

website https://registration.ltrc.lsu.edu/login. 

 

WORK ZONE TRAINING REQUIREMENTS 

 

As part of DOTD’s on-going commitment to work zone safety, required work zone training 

courses must now be taken every four (4) years in order for personnel to remain eligible to work 

on DOTD projects.  For consultants performing preconstruction services (e.g., design, survey, 

subsurface utility, geotechnical, traffic, bridge inspection, environmental services), appropriate 

personnel must successfully complete these courses.  In general, the person in responsible charge 

of traffic control plans shall be required to have Traffic Control Supervisor training.  For 

preconstruction field services performed within the clear zone, at least one (1) member of the field 

crew shall have Traffic Control Supervisor or Traffic Control Technician training.  The consultant 

should identify all personnel listed in the staffing plan for the contract who have completed the 

appropriate work zone training courses. All preconstruction work zone training requirements shall 

https://registration.ltrc.lsu.edu/login
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be met prior to contract execution.  It will be the prime consultant’s responsibility to ensure their 

staff and sub-consultants have the appropriate work zone training. 

 

In addition to the above requirements, if the Scope of Services set forth in Attachment A includes 

Construction Engineering and Inspection (CE&I), the following training requirements shall be met 

at the time the proposal is submitted: 

 

 Field Engineers:   Traffic Control Technician 

  Traffic Control Supervisor 

  Flagger 

Field Engineer Interns:  Traffic Control Technician 

  Traffic Control Supervisor 

     Flagger 

Field Senior Technicians,   

 Survey Party Chiefs, and   

SUE Worksite Traffic Supervisors*: Traffic Control Technician 

  Traffic Control Supervisor 

   Flagger 

Other Field Personnel*:  Traffic Control Technician 

     Flagger 

* excluding Asphalt Plant Inspector, Paint Managers, and Paint Inspectors 

 

Approved courses are offered by ATSSA and AGC. Substitutes for these courses must be approved 

by the DOTD Work Zone Task Force.  For more information, please contact DOTD HQ 

Construction at 225-379-1584.  Specific training course requirements are: 

Flagger: Successful completion every four (4) years of a work 

zone flagger course approved by the Department.  The 

“DOTD Maintenance Basic Flagging Procedures 

Workshop” is not an acceptable substitute for the 

ATSSA and AGC flagging courses.  

 Traffic Control Technician (TCT): Successful completion every four (4) years of a work 

zone traffic control technician course approved the 

Department. After initial successful completion, it is 

not necessary to retake this course every four (4) years 

if Traffic Control Supervisor training is completed 

every four (4) years. 

 Traffic Control Supervisor (TCS): Successful completion of a work zone traffic control 

supervisor course approved by the Department. 

Following an initial completion, traffic control 

supervisors must either complete a one (1)-day TCS 

refresher course or retake the original two (2)-day TCS 

course every four (4) years. 

 ATSSA contact information: (877) 642-4637 
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REFERENCES 
 

All services and documents will meet the standard requirements as to format and content of DOTD 

and will be prepared in accordance with the latest applicable editions, supplements, and revisions 

of the following: 

 

1. AASHTO Standards – https://www.transportation.org/ 

2. ASTM Standards – https://www.astm.org/BOOKSTORE/BOS/index.html  

3. DOTD Test Procedures – http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineerin

g/Materials_Lab/Pages/Menu_TPM.aspx   

4. DOTD Location and Survey Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual

s%20and%20Forms/Location_and_Survey_Manual.pdf  

5. Addendum “A” to the Location & Survey Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manual

s%20and%20Forms/Location%20and%20Survey%20Manual%20-

%20Addendum%20A.pdf   

6. DOTD Roadway Design Procedures and Details –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Roa

d-Design-Manual.aspx  

7. DOTD Design Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoran

da/Minimum%20Design%20Guidelines.pdf  

8. DOTD Hydraulics Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydrauli

cs/Documents/Hydraulics%20Manual.pdf 

9. Louisiana Standard Specifications for Roads and Bridges –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications

/Pages/Standard%20Specifications.aspx  

10. Manual on Uniform Traffic Control Devices (Non-DOTD Link) –  

http://mutcd.fhwa.dot.gov/ 

11. DOTD Traffic Signal Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Tra

ffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf 

12. National Environmental Policy Act (NEPA)   

13. DOTD Stage 1 Planning/Environmental Manual of Standard Practice - http://wwwsp.dotd.

la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx   

14. National Electrical Safety Code  

15. National Electrical Code (NFPA 70)  

16. A Policy on Geometric Design of Highways and Streets (AASHTO) –  

https://bookstore.transportation.org/collection_detail.aspx?ID=110  

https://www.transportation.org/
https://www.astm.org/BOOKSTORE/BOS/index.html
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_TPM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location_and_Survey_Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/LocationSurvey/Manuals%20and%20Forms/Location%20and%20Survey%20Manual%20-%20Addendum%20A.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Pages/Road-Design-Manual.aspx%20%20Ryan%20Felder%2010/25/2017
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Road_Design/Memoranda/Minimum%20Design%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Public_Works/Hydraulics/Documents/Hydraulics%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Standard_Specifications/Pages/Standard%20Specifications.aspx
http://mutcd.fhwa.dot.gov/
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Traffic%20Control/Traffic%20Signal%20Manual%20V3%20-%207.1.20.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Environmental/Pages/Stage_1.aspx
https://bookstore.transportation.org/collection_detail.aspx?ID=110
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17. DOTD Construction Contract Administration Manual –  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Doc

s.aspx 

18. DOTD Materials Sampling Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/M

enu_MSM.aspx  

19. DOTD Bridge Design and Evaluation Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/B

DEM.aspx  

20. Consultant Contract Services Manual – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20

Manual%20rev%20Oct%202020.pdf 

21. Bridge Inspector’s Reference Manual – https://www.fhwa.dot.gov/bridge/nbis.cfm 

22. Federal Aid Off-System Highway Bridge Program Guidelines – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals

/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-

System%20Highway%20Bridge%20Program%20Guidelines.pdf  

23. Code of Federal Regulations 29 CFR 1926 (OSHA)  

24. Complete Streets – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Compl

ete_Streets/Pages/default.aspx  

25. Traffic Engineering Manual - 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Mi

sc%20Documents/Traffic%20Engineering%20Manual.pdf 

26. Traffic Engineering Process and Report – 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Ma

nualsPublications/Pages/TEPR.aspx 

27. Dam and Levee State Projects and Programs, Appendices A-C – 

ftp://wwwapps.dotd.la.gov/damsafety/SPP%20Documents/ 

a. LWI “Guidance on Modeling Methodology” June 29, 2021 (Appendix A) 

b. “Regional Probable Maximum Precipitation Study For Oklahoma, Arkansas, 

Louisiana, and Mississippi Final Report”, August 2019 (Appendix B) 

c. Louisiana Watershed Initiative, Dam and Levee State Projects and Programs 

“Risk Analysis Guidance” April 23, 2021 (Appendix C) 

28. Louisiana State Plane Coordinate System, (NAD-83-92) 

29. Louisiana Administrative Code (LAC), Title 56, Part III, Subpart 1, Chapter 7 Dam Safety 

Program 

  

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Pages/Engineering_Docs.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Materials_Lab/Pages/Menu_MSM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Pages/BDEM.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Oct%202020.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Manuals/CCS%20Manual%20rev%20Oct%202020.pdf
https://www.fhwa.dot.gov/bridge/nbis.cfm
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Bridge_Design/Manuals/Other%20Manuals%20-%20Guidelines/2019%20Federal%20Aid%20Off-System%20Highway%20Bridge%20Program%20Guidelines.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Multimodal/Highway_Safety/Complete_Streets/Pages/default.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/Misc%20Documents/Traffic%20Engineering%20Manual.pdf
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/Traffic_Engineering/ManualsPublications/Pages/TEPR.aspx
ftp://wwwapps.dotd.la.gov/damsafety/SPP Documents/
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CONTRACT EXECUTION REQUIREMENTS 
 

The selected consultant will be required to execute the contract within ten (10) days after receipt 

of the contract. 

 

A sample of the contract provisions can be found at the following link: http://wwwsp.dotd.la.gov

/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx. 

 

SECONDARY SELECTION PROCESS 

 

When multiple IDIQ contracts with similar scopes of service are available within a DOTD Section 

that is prepared to issue a TO, the TO selection procedures set forth in Attachment C shall be used 

to award that TO.  Documentation of the selection process shall be retained by DOTD. 

 

REVISIONS TO THE ADVERTISEMENT 

 

DOTD reserves the right to revise any part of the advertisement by issuing addenda to the 

advertisement at any time.  Issuance of this advertisement in no way constitutes a commitment by 

DOTD to award a contract.  DOTD reserves the right to accept or reject, in whole or part, all 

DOTD Form 24-102s submitted, and/or cancel this consultant services procurement if it is 

determined to be in DOTD’s best interest.  All materials submitted in response to this 

advertisement become the property of DOTD, and selection or rejection of a proposal does not 

affect this right.  DOTD also reserves the right, at its sole discretion, to waive administrative 

informalities contained in the advertisement.   

 

CLARIFICATIONS 

 

DOTD reserves the right to request clarification of ambiguities or apparent inconsistencies found 

within any proposal, if it is determined to be in DOTD’s best interest. 

 

PROPOSAL REQUIREMENTS 
 

The consultant’s proposal for this advertisement must be submitted by email to 

DOTDConsultantAds80@la.gov using the most current version of the DOTD Form 24-102 

(available at http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/

Manuals_Forms_Agreements.aspx).  Hard copies of the consultant’s proposal are not required.  

All proposals must be in accordance with the requirements of this advertisement, and the 

Consultant Contract Services Manual.  Unless otherwise stated in this advertisement, copies of 

licenses and certificates are not required to be submitted with the proposal. 

 

If more than one (1) contract is to be selected based on this advertisement, no prime consultant is 

allowed to be a sub-consultant on any other consultant’s 24-102.  If a prime consultant is submitted 

as a sub-consultant on another consultant’s 24-102, its proposal as a prime consultant may be 

deemed non-responsive. 

 

http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Advertisements.aspx
mailto:DOTDConsultantAds80@la.gov
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Manuals_Forms_Agreements.aspx
http://wwwsp.dotd.la.gov/Inside_LaDOTD/Divisions/Engineering/CCS/Pages/Manuals_Forms_Agreements.aspx
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ANY CONSULTANT FAILING TO SUBMIT ANY OF THE INFORMATION REQUIRED ON 

THE DOTD FORM 24-102, OR PROVIDING INACCURATE INFORMATION ON THE 

DOTD FORM 24-102, MAY BE CONSIDERED NON-RESPONSIVE.  

 

DOTD employees may not submit a proposal, nor be included as part of a consultant’s proposal. 

 

Contract and/or part-time employees are allowed.  Such employees should be shown in Section 14 

of the DOTD Form 24-102 with an asterisk denoting their employment status.  

 

The DOTD Form 24-102 should be identified with contract number 4400023101 and must be 

received by DOTD via email no later than 3:00 p.m. CST on Thursday, January 6, 2022.     
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ATTACHMENT A – SCOPE OF SERVICES 

 

The project time is typical. 

The route classification is N/A. 

 

PROJECTION DESCRIPTION 
 

The proposed scope of work consists of all phases of data acquisition, analysis, design, permitting 

and construction support for three projects in the Louisiana Watershed Initiative (LWI) – State 

Projects Program (SPP).  The work will include Survey Services, Geotechnical Services, 

Environmental Services, Hydrologic and Hydraulic Modeling Services, Preliminary and Final 

Design, Construction Plans, and Construction Engineering Support for the “Anacoco Creek 

Watershed Improvements” which consists of the Lower Anacoco Dam and Vernon Lake Dam, 

“Bundick Lake Flood Surcharge Management” and “Three Mile Lake Backwater Flood 

Reduction” projects.  The overall objectives are to reduce/mitigate recurrent flooding and reduce 

the risk of catastrophic dam failure by modifying the structures to comply with current standards.   

  

STAGE 1:  PLANNING/ENVIRONMENTAL 

 

Conceptual Design – Shall consist of all services required to perform necessary studies to 

determine alternatives for structure modifications outlining advantages, disadvantages, flood risk 

reductions and cost associated with the alternatives and a recommendation of the preferred 

alternative. Public Hearings shall be held for the recommended alternative for each structure 

developed under this phase. The work under this section specifically consists of the following 

major items: 

 

1. Assemble all existing land use, topographic data, geotechnical data, design data, 

construction data, for each of the identified structures.  Review all existing data to minimize 

data collection necessary to complete the items identified below. 

2. Perform a hydrologic and hydraulic (H&H) analysis of the structures in the existing 

conditions. The analysis shall include a range of runoff events ranging from a 4% 

probability of annual occurrence through the event where breach of the dam does not 

increase hazard to downstream interests, not to exceed the Probable Maximum Flood 

(PMF) event. Where appropriate, the H&H analysis shall be performed utilizing the 

methodologies, software and conventions for inland watersheds as described in LWI 

“Guidance on Modeling Methodology” June 29, 2021 (see reference No. 27a, Appendix 

A). A review of existing models within in the watershed, including data and models from 

the LWI if available shall be made.  Any appropriate existing data and/or models available 

shall be utilized to minimize duplication of effort. Prior to actual start of the H&H analysis, 

a report detailing the software, methods, existing data and models and other pertinent 

information to be utilized in the analysis shall be provided to the Project Manager for 

approval. 

The PMF event (or percentages thereof) shall be derived utilizing the spatial precipitation 

amounts determined by the “Regional Probable Maximum Precipitation Study For 

Oklahoma, Arkansas, Louisiana, and Mississippi Final Report”, August 2019 (see 

reference No. 27b, Appendix B). 
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3. Perform Probable Failure Mode (PFM) determinations to be used a Baseline Semi 

Quantitative Risk Assessment (SQRA) of each of the project locations for the existing 

condition of the structure in accordance with the Louisiana Watershed Initiative, Dam and 

Levee State Projects and Programs “Risk Analysis Guidance” April 23, 2021 (see reference 

No. 27c, Appendix C).  Hydraulic loading for the SQRA shall be informed by the results 

of the H&H Study.  

4. Develop alternatives to mitigate flood risk in the surcharge area above the dam without 

increasing flood risk downstream of the dam. Any alternative shall also provide measures 

to reduce catastrophic failure risk of the dams. Any alternative considered shall not increase 

the “footprint” of the dam (or levee). The alternatives shall be presented to DOTD for 

concurrence in the preferred alternative. 

5. Determine a preferred alternative for each structure based on the combination of risk 

reductions from the existing conditions SQRA and the proposed conditions SQRA, flood 

risk reduction, and mitigation of catastrophic failure. The preferred alternative shall be 

presented to DOTD concurrence prior to moving forward to Stage 3: Design. 

6. After receiving DOTD concurrence of the preferred alternative, a properly indexed, neatly 

arranged, bound copy and an electronic copy of all computations used in development of 

the H&H and SQRA analysis.  

7. Schedule, prepare for and present the proposed alternative at conferences/meetings with 

affected public officials as may be designated by DOTD. 

 

Environmental Evaluation - Shall consist of all services required to meet the requirements of 

DOTD “Stage 1 – Planning/Environmental Manual of Standard Practice” for the proposed 

alternative at each location.  This shall include but is not limited to: 

1. Determine the level of environmental evaluation of the proposed alternative in accordance 

such as a Categorical Exclusion, Environmental Assessment (EA) or an Environmental 

Impact Statement (EIS).  

2. Environmental closure documents 

3. Required permits necessary for project execution 

4. Major design features 

5. Environmental mitigation measures necessary 

The Environmental Review shall be in compliance with “Environmental Review Procedures for 

Entities Assuming HUD Environmental Responsibilities”, described in 24 CFR part 58. 

 

Scope and Budget Development – Shall consist of all services necessary to develop a schedule 

of implementation and estimate costs for design, utility relocations (if necessary), construction and 

any environmental mitigation costs in current year dollars for the proposed alternative for each 

site. 

 

Permits - Shall consist of all services necessary to determine any and all permits required for 

project implementation.  This shall include assembling all information, developing any needed 
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permit drawings, completing permit applications, submitting applications and obtaining all 

necessary permits for the project on the behalf of DOTD.  

 

STAGE 3:  DESIGN 

 

The services to be performed by the Consultant under this Contract are described more specifically 

as follows: 

 

Topographic Survey-Shall consist of all services required to make a complete topographic 

survey, in English units of measure, as required for the proper design and layout of the Project.  

DOTD’s requirements which shall govern this survey are specified in the current edition of the 

DOTD’s Location and Survey Manual.  Although currently acceptable surveying standards and 

methods, as approved by the Location and Survey Administrator, may be used. The Consultant 

shall request, in writing, from the Project Manager a copy of this manual for the Consultant’s 

information and guidance as to normal DOTD procedures in the conduct of topographical surveys. 

Deviations from the normal procedures must be authorized in writing by the Project Manager.  

 

The Project survey control and horizontal alignment shall be based on the Louisiana State Plane 

Coordinate System, (NAD-83-92), as determined by G.P.S. observation. 

 

Utility Relocation- Shall consist of all services required to identify any utilities within the project 

area and determine if any of the utilities on the project site will require relocation.  In the event 

any utilities require relocation, the Consultant shall work with the utility owner to design and 

relocate the utilities. 

 

Preliminary Plans- Shall consist of all engineering services required for the completion of 

Preliminary Plans and cost estimates for the Project, all under a schedule for completion which 

shall be in conformity with the contract time specified elsewhere in this Contract or established by 

supplemental agreement. Specifically, the work under this section consists of the following major 

items: 

1. Design for Preliminary Plans shall be done in English units of measurement. 

2. The assembly and study of existing data, including improvement studies, boring 

information, if any, and any other data available through DOTD, and such other data as 

can be located through efforts of the Consultant. 

3. The design criteria for this project at a minimum, shall comply with the requirements set 

forth in Louisiana Administrative Code (LAC), Title 56, Part III, Subpart 1, Chapter 7 Dam 

Safety Program. Other design criteria not specifically addressed in the LAC for this project 

shall be mutually determined by the Consultant’s and DOTD’s personnel at a Pre-Design 

Conference to be held at DOTD’s Headquarters Administration Building in Baton Rouge 

at the conclusion of the selection of the preferred alternative and Topographic Surveys and 

prior to the commencement of this Part. 

4. The preparation of Preliminary Plans for the Project shall be in accordance with the 

standard requirements of DOTD as to general format and content. Three sets of these plans 

shall be submitted to the Project Manager for preliminary examination and comments after 

they have been developed to show all information required for a Plan-in-Hand inspection 
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and, upon receipt of any such comments, the Consultant shall revise the plans accordingly. 

The Consultant shall then submit to the Project Manager all computer-generated original 

reproducibles of the Preliminary Plans.  The Plans shall be dated and stamped 

"Preliminary" for further review, and for DOTD's use in developing the prints necessary 

for a complete Plan-in-Hand field inspection with members of DOTD and other 

stakeholders, at a time and date mutually agreed to in advance by all parties. 

5. Subsequent to the Plan-in-Hand inspection, the Consultant shall make all changes in the 

plans, as necessary, to reflect agreements reached at this Stage.  The Consultant shall then 

submit revised computer-generated original reproducibles of the plans to the Project 

Manager. 

6. Specifications for the Project shall be in accordance with the latest edition of Louisiana 

Standard Specifications for Roads and Bridges, amended to comply with the current 

practices of DOTD.  The consultant shall be responsible development and approval of all 

non-standard specifications in compliance with DOTD requirements. 

7. The Consultant shall prepare estimates of construction contract costs based on estimated 

quantities developed for the Preliminary Plans and a sequence of construction for the 

Project. 

8. The design format for this improvement shall comply with Housing and Urban 

Development criteria where different from DOTD criteria. The format of the plans shall 

conform to the standards used by DOTD in the preparation of its contract plans for items 

of work of similar character, including plans for all drainage and utilities affected. 

 

Final Plans- Shall consist of all services required for the preparation of Final Plans, specifications, 

and estimates, all meeting the standard requirements of DOTD as to general format and content. 

Specifically, the work under this section consists of the following major items: 

1. The design and preparation of completed detailed Final Plans drawn to acceptable scales 

for the Project.  At a minimum, the plans shall include designs and/or details for all 

components of the preferred alternative including but not limited to: earthwork, structural 

concrete, mechanical systems and other appurtenances. The Final Plans shall show 

construction limits and existing utilities. 

2. The preparation and submittal of construction cost estimates shall be based on the Final 

Plans. 

3. The submittal to the Project Manager of original unsigned reproducible drawings of the 

Final Plans for Advanced Check Print (ACP) review and special provisions for review. 

4. The preparation of all special specifications required. 

5. After ACP’s have been reviewed and comments incorporated, Final Plans shall be 

submitted accompanied by a properly indexed, neatly arranged, bound copy and an 

electronic copy of all design computations used in developing the pay quantities for all 

work and the design data for structural concrete components, mechanical structures, 

embankment design and appurtenant components. The submittal shall be accompanied by 

a written certification from the Consultant that a detailed check of such computations by 

qualified personnel has been made prior to submission. 
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6. The Title Sheet for Final Contract Plans shall be reproduced on high-quality, 4-mil, double-

matte film using a plotting or reproduction process that fuses the graphics to ensure 

durability.  All other Final Plan Sheets may be reproduced on high-quality 24 lb. Premium 

Bond paper for submittal to DOTD.  Repeated handling and friction due to stacking of 

plans shall not smear, flake or rub off the graphics.  Improper plotter settings and plotter 

wear may cause inconsistent durability of the drawings.  The Consultant shall test samples 

of the submitted drawings for durability.  Advance samples of matte films may be 

submitted with the ACPs; however, the Contract Plans shall be tested separately.  Failures 

shall result in rejection of the submittal.  Additions or changes shall be made with a 

permanent type of waterproof ink made for this purpose. 

7. The outside measure of each plan sheet shall be 22 x 36 inches or 23 x 36 inches with 

margins measuring not more than 21 inches x 34 inches. Top, bottom, and right hand 

margins shall be at least ½ inch, and left-hand margin shall be at least 1 ½ inches.  

8. Lettering on plans shall be of adequate size to facilitate a 50% reduction of plans. 

9. All plans submitted by the Consultant shall conform to the quality standards adopted by 

DOTD and the DOTD’s Project Manager may reject any plans not conforming to these 

standards. 

10. Design for Final Plans shall be done in English units of measure. 

 

Construction Proposal Services- Shall consist of the following: 

 

The Consultant shall provide all necessary support and information required for DOTD to prepare 

all required bidding documents. 

 

DOTD shall be responsible for the advertisement, letting and award of the Project. 

 

STAGE 5:  CONSTRUCTION 

 

Construction Support- Shall consist of all services required to review and address all Requests 

for Information (RFI’s) from the DOTD’s Construction Contractor that concern plan/specification 

clarity or plan/specification error.  The Consultant shall be required to respond to all RFI’s within 

forty-eight (48) hours. 

 

Cost recovery for all RFI’s due to plan/specification clarity or plan/specification error shall be as 

noted in the Errors and Omissions clause as established in this Original Contract. 

 

In order to provide efficient construction contract administration and minimize construction delay 

costs, the Consultant may be required to provide construction on-call support in order to complete 

the Project.  The Consultant shall be available to assist DOTD with information meetings with the 

Contractor with a twenty-four (24) hour notice.  These meetings shall be authorized by DOTD.  

The Consultant shall be required to respond to and deliver requested minor design changes and 

plan/specification corrections within seven (7) calendar days.  DOTD has not retained the 

Consultant to make detailed inspections or to provide exhaustive or continuous project review and 

observation services.  This item shall be used only when directed and authorized by the DOTD’s 

Project Manager.  The Consultant does not guarantee the performance of, and shall have no 
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responsibility for, the acts or omissions of any contractor, subcontractor, supplier or any other 

entity furnishing material or performing any work on the project. 

 

Shop Drawings- Shall consist of all services required to review all shop drawings and equipment 

submittals for conformity with the construction contract document, and the distribution of 

approved submittals as per the project distribution list. 

 

SERVICES TO BE PERFORMED / ITEMS TO BE PROVIDED BY DOTD 

 

The following services and/or data will be provided, if available: 

1. All historical data such as As-Builts, design plans, shop drawings, maintenance records, 

etc. if available will be provided the Consultant. 

2. All historical subsurface soil investigations and laboratory analyses, including core 

drillings and borings with laboratory reports, as may be necessary for the design of the 

Project if available will be provided the Consultant. 

3. All information which DOTD has in its files relative to the project such as reports and 

studies within the area of the Project which may be useful to the Consultant in carrying out 

this work and assistance in securing similar data from others to the extent available. 

 

ELECTRONIC DELIVERABLES 

 

Consultant hereby agrees to produce electronic deliverables in conformance with DOTD Software 

and Deliverable Standards for Electronic Plans document in effect as of the effective date of the 

most recent contract action or modification, unless exempted in writing by the Project Manager. 

Consultant is also responsible for ensuring that sub-consultants submit their electronic deliverables 

in conformance with the same standards.  DOTD Software and Deliverable Standards for 

Electronic Plans document and DOTD CAD Standards Downloads are available via links on the 

DOTD web site. 

Consultant shall apply patches to CAD Standard Resources and install incremental updates of 

software as needed or required.  Consultant hereby agrees to install major updates to software 

versions and CAD Standard Resources in a timely manner.  Major updates of CAD standards and 

software versions shall be applied per directive or approval of the DOTD Design Automation 

Manager.  Such updates will not have a significant impact on the plan development time or project 

delivery date, nor will they require Consultant to purchase additional software.  Prior to proceeding 

with plan development, Consultant shall contact the Project Manager for any special instructions 

regarding project-specific requirements. 

In the event that any Digital Plan Delivery Standard conflicts with written documentation, 

including DOTD plan-development Manuals, the Digital Plan Delivery Standard 

governs.  Consultant is responsible for contacting the Project Manager should questions arise. 

Consultant shall upload (or check in) electronic deliverables directly into the DOTD ProjectWise 

repository at each plan delivery milestone.  Consultants are responsible for performing certain 

operations at each milestone including, but not limited to, the following: 
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 Upload (or check in) CAD plan deliverables to the discipline “Plans” folder 

 Apply and maintain indexing attributes to CAD plans (and other deliverables as needed) 

 Publish PDF format plan submittals in ProjectWise using automated publishing tools 

 Digitally sign PDF format plan submittals in ProjectWise according to DOTD standards 

and procedures (Final Plans, Revisions and Change Orders).  Signatures shall be applied 

in signature blocks provided with electronic seals and Title Sheets. 

Additionally, after reviewing deliverables for each submittal milestone, the Project Manager shall 

notify Consultant regarding the availability of two automatically-generated informational reports 

in ProjectWise.  These reports document the completion status and other information regarding 

indexing attributes and CAD standards.  Consultants shall take these reports into account and make 

any necessary adjustments to plans before the next submittal milestone; or sooner, if directed by 

the Project Manager. 

 

SPECIFIC SOFTWARE AND / OR EQUIPMENT DESIRED 

 

 MicroStation 

 HEC - SSP 

 HEC – HMS  

 HEC – RAS (most recent release) 

 HEC – FIA 

 HEC – FDA  

 HEC – LifeSim 
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GROUP 1 PROJECTS - LOCATION MAP 
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ATTACHMENT B – MINIMUM PERSONNEL REQUIREMENTS (MPRs) 

 

The following requirements must be met at the time the proposal is submitted: 

 

1. At least one (1) principal of the prime consultant shall be a registered professional engineer 

in the state of Louisiana.  

2. At least one (1) principal or other responsible member of the prime consultant shall be 

currently registered in the state of Louisiana as a professional engineer in civil engineering.  

3. At least one (1) principal or responsible member of the prime consultant shall be a 

professional engineer, registered in the state of Louisiana, and shall have a minimum of 

ten (10) years of experience in responsible charge of dam design/rehabilitation 

engineering.  

4. At least one (1) professional engineer, registered in the state of Louisiana, shall have a 

minimum of ten (10) years of experience in hydrologic and hydraulic modeling.  

5. At least one (1) professional land surveyor, registered in the state of Louisiana, shall have 

a minimum of five (5) years of experience.  

6. At least one (1) individual or individuals shall have a minimum of five (5) years of 

experience (*unless otherwise noted) in the following:  

a. Hydrology and hydraulic engineering, modeling and analysis  

b. HEC products: HMS, RAS 1-D, 2-D and SSP 

c. HEC products: FDA, FIA, LifeSIM (*2 years). 

d. Reviewing flood ordinances related to local land use  

 

MPRS ARE TO BE MET BY SEPARATE INDIVIDUALS OF THE PRIME 

CONSULTANT, UNLESS STATED OTHERWISE BELOW. 
 

MPR Nos. 1 through 3 may be met by the same person. 

MPR Nos. 4 through 6 may be satisfied through the use of a sub-consultant(s). 

 

NOTE: WHEN SATISFYING A MINIMUM PERSONNEL REQUIREMENT, PLEASE 

ENSURE THE RÉSUMÉ REFLECTS REQUIRED EXPERIENCE AS REQUESTED. 

 

 Please note the number of MPRs are minimal; however, all relevant personnel necessary to 

perform the Scope of Services must be identified in Section 14 of the DOTD Form 24-102 and 

their resumes included in Section 16 of the DOTD Form 24-102.  
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ATTACHMENT C – SECONDARY SELECTIONS FOR TASK ORDERS 

 

Procedures for selecting among IDIQ contracts for issuance of Task Orders 

 

If proposed new TO is to be issued for the purpose of extending services related to services 

performed under a previously issued TO by a particular consultant with whom DOTD has an 

existing IDIQ contract containing the appropriate scope of services and with time and funding 

capacity available sufficient to support the issuance of the new TO under said contract, then that 

consultant’s contract will be tasked.    

Otherwise, when more than one IDIQ is available for the provision of the services required, the 

following procedure will be employed to determine which of the IDIQ contracts will be tasked.   

1. Identify all IDIQ contracts that apply – type/scope of work in contract 

a. If applies, move to next step  

b. If does not apply, then cannot use the contract 

 

2. Determine if there is sufficient time remaining on the contract to complete the work 

a. If yes, proceed to next step 

b. If no, then cannot use the contract 

 

3. Determine if there is sufficient compensation remaining on contract to complete the work 

a. If yes, proceed to next step 

b. If no, cannot use the contract 

 

4. Determine if specialty tasks are required or if timing of performance is critical 

a. If yes, can the consultant perform the work, as needed? (Consideration may be 

given to experience with task(s), current workload, and past performance.) 

i. If yes, the consultant can perform the work, then proceed to next step 

ii. If no, the consultant should not or is not able to perform the work, do not 

use the contract.  Document the reasons, e.g., the consultant is less 

experienced, past performance indicates that the consultant may have 

difficulty with task(s), the consultant has multiple jobs ongoing for DOTD 

so timeliness may be an issue, etc. 

b. If no specialty tasks or timeliness issues are present, then proceed to the next step. 

 

5. If more than one IDIQ contract reaches this step, then they will be distinguished from one 

another by the consultants’: 1) familiarity or experience with the services required;  

2) locality, where a local presence will add value to the quality and efficiency of the project; 

or 3) the amount of remaining contract time or remaining available compensation. 

a. Select the contract whose consultant is most familiar or experienced with the 

services required. 
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b. If the consultants are equal regarding familiarity/unfamiliarity with the services 

required, then select the contract whose consultant is local to the project area, 

provided that a local presence will add value to the quality and efficiency of the 

project. 

c. If the consultants are equal on the criteria of familiarity and experience with the 

services required and locality, if applicable, then select the contract with the most 

available time or the most available compensation on the contract, with due 

consideration given to the risks involved and the needs of the project. 

 


